

INVITATION TO BID

Addendum # 1



Department Of Executive Services
Finance and Business Operations Division
Procurement and Contract Services Section
206-684-1681 TTY Relay: 711

ADDENDUM DATE: July 12, 2006

ITB Title: Truck, 19,000 lb GVWR, w/36 ft, Telescopic, Articulating Aerial Device

ITB Number: 13107-AAB

Due Date/Time: July 20, 2007 - 2:00 P.M.

Buyer: Amon Billups, amon.billups@metrokc.gov, (206)263-4270

This addendum is issued to revise ITB 13107-AAB, advertised June 22, 2006 as follows:

1. The bid opening date shall remain the same, Thursday, July 20, 2006, at 2:00 P.M. exactly.
2. Section 4, Specific Contractual Terms & Conditions; **Add** Paragraph 4.10 below:

4.10 LIQUIDATED DAMAGES

- A. Liquidated Damages:** All time limits stated in the Purchase Order are of the essence. Should the delivery not be completed on or before the time stipulated, it is mutually agreed by and between the successful awardee and the County of King that:

A delay would seriously affect the public and the operation of King County; that a reduction in the unit price of \$100.00 per calendar day for each and every day for each unit which exceeds the delivery time set forth in the Purchase Order is the nearest measure of damages for each delay that can be fixed at this time; therefore, the County and the successful awardee hereby establish said reduction in the unit price of \$100.00 per calendar day for each and every day of delay for each unit as liquidated damages and not as a penalty or forfeiture for the breach of agreement to complete delivery by the successful awardee on or before the time specified in the Purchase Order.

- B** Should the successful awardee be obstructed or delayed in completing delivery or by any default, act or omission of the County, or by strikes, fires, act of God, or by the inability to obtain materials, equipment or labor due to Federal Government restrictions, then the time of completion shall be extended for such periods as may be agreed upon by the County and the successful awardee. Shall there be insufficient time to grant such extensions prior to completion date of the contract, the County may, at the time of acceptance of the work, waive liquidated damages which may have accrued for failure to complete the work on time, due to any of the above, after hearing evidence as to the reasons for such delay and making a finding as to the cause of same.
- C.** If normal delivery time is increased by ordering any option, please show increase in delivery time adjacent to option description.

This Invitation to Bid Addendum will be provided in alternative formats such as Braille, large print, audiocassette or computer disk for individuals with disabilities upon request.

3. Sub-Paragraph 5.3.B, Warranty; change “one hundred fifty (150) Mile” to read “**one hundred seventy five (175) mile**”
4. Sub-Paragraph 5.4.F, General; change to read as follows:
 - F. Manufacturers approved factory training for minimum two (2) technicians **each for two (2) work shifts. Trainer shall be FPS (Fluid Power Society) certified.** Training shall cover all **aerial** unit systems, troubleshooting and diagnosis. Date and location shall be set upon delivery of the equipment. **Bidder shall submit course outline with bid response.**
5. Paragraph 7-2, Delivery; change “one hundred twenty (120) days” to read “**three hundred sixty five (365) days**”.

This Invitation to Bid Addendum will be provided in alternative formats such as Braille, large print, audiocassette or computer disk for individuals with disabilities upon request.