King County

Finance and
Business Operations Division
Procurement and Contract Services Section
Department of Executive Services
EXC-ES-0825
Exchange Building, 8th Floor
821 Second Avenue
Seattle, WA 98104-1598
206-684-1327
206-684-1486 Fax
TTY Relay: 711
www.metrokc.gov

Brickyard Park and Ride Lot Expansion Final Design
RFP No. E00042E06
ADDENDUM NO. 1

Proposers are hereby notified that the document of said Request for Proposals has been amended as hereinafter set forth:

Ref	Page	Location and Description of Change
1-1	Attachment 1-Scope of Work Page 13 of 13	**PROPOSED SCHEDULE** **Delete** the Proposed Schedule in its entirety and **Replace** with the following: **Proposed Schedule:** Notice to Proceed issued approximately in January 2007. Pre-Design May 2007 - June 2007 Final Design June 2007 – Jan/Feb. 2008 Construction February 2008 – December 2008
1-2		A website has been created to post the PowerPoint presentation that was shown at the Pre-proposal meeting held on Sept. 22, 2006. The site also contains 2 Autocad files; Brickyard Topo drawing and the Brickyard Bus Loop. http://www.metrokc.gov/extranet/transit/dcs/Projects/BrickyardPRExpan/

This Addendum No.1 shall form a part of the Request for Proposals document.

Date: September 25, 2006

Issued by: Christy Trautman

Christy Trautman, Contract Specialist
Contract Specialist